

BARRY A. SANDERS
PRESIDENT

LUIS A. SÁNCHEZ
VICE PRESIDENT

MARIA A. CASILLAS
CANDY SPELLING
JOHNATHAN WILLIAMS



ANTONIO R. VILLARAIGOSA
MAYOR

JON KIRK MUKRI
GENERAL MANAGER

June 26, 2008

Request for Proposal (RFP) # SCG 08-102
For Training Services on Health and Safety Related Subjects

ADDENDUM NO. 1

The Request for Proposal (RFP) # SCG 08-102 For Training Services on Health and Safety Related Subjects

1. Due to questions which arose from the Pre-Proposal Conference, the new proposal due date is as follows:

August 5, 2008, no later than 3:00 p.m. Pacific Daylight Time.

2. Due to the new proposal due date, Appendix B, Attachment III, POLICY AND GOOD FAITH EFFORT DOCUMENTATION Indicator **4. ADVERTISEMENT: 9 points** shall acknowledge the following:

Advertisements using original proposal due date of July 1, 2008 and using the extended due date of August 5, 2008, no later than 3:00 p.m. Pacific Daylight Time will be accepted.

3. Due to new information, Appendix B, Attachment III, POLICY AND GOOD FAITH EFFORT DOCUMENTATION Indicator **5. WRITTEN NOTICES TO SUBCONSULTANTS: 15 Points** is changed to read:

“CERTIFICATION AGENCIES

(Bidders should contact the following agencies to obtain current copies of MBE/WBE directories for listings of certified MBE/WBE firms.)

City of Los Angeles, Bureau of Contract Administration
Office of Contract Compliance
1149 South Broadway Street, Suite 300
Los Angeles, CA 90015
(213) 847-1922

Caltrans
California Department of Transportation (Caltrans)
Civil Rights Program
www.dot.ca.gov/hq/bep/find_certified.htm



Los Angeles County Metropolitan transportation Authority
Equal Opportunity Unit
1 Gateway Plaza
Los Angeles, CA 90012
(213) 922-2600 (mainline)
(213) 922-2416
(213) 922-7660 (fax)
www.mta.net
http://www.metro.net/about_us/deod/deod_eeou.htm”

4. Due to conflicting language, Section III.A.4 is changed to read:

“CONTRACTOR must provide training services on-demand at any DIVISION facility or as-needed off-site within **5 days** of requesting service.”

All other terms and conditions of the RFP remain in full force and effect.